ORDER FOR SUPPLIES OR SERVICES

PAGE OF PAGES

IMPORTANT: Mark all packages and papers with contract and/or order numbers.

1| 8

1. DATE OF ORDER 2. CONTRACT NO. gfoa?)

6. SHIP TO:

a. NAME OF CONSIGNEE

68HE0318D0
01/07/2021
3. ORDER NO. 4. REQUISITION/REFERENCE NO.
68HE0421F0011 See Schedule

Region 4

5. ISSL{ING OFFICE (Address correspondence to)
Region 4

US Environmental Protection Agency
Atlanta Federal Center
61 Forsyth Street, SW

b. STREET ADDRESS
US Environmental Protection Agency

Atlanta Federal Center
61 Forsyth Street, SW

Atlanta GA 30303-3104 c. CITY d. STATE | e. ZIP CODE
Atlanta GA  [30303-3104
7.T0: LEE DIOSO f. SHIP VIA

a. NAME OF CONTRACTOR
CDM FEDERAL PROGRAMS CORPORATION

8. TYPE OF ORDER

b. COMPANY NAME

D a. PURCHASE b. DELIVERY

c. STREET ADDRESS
10560 Arrowhead Dr Ste 500

REFERENCE YOUR:
Except for billing instructions on the
reverse, this delivery order is
subject to instructions contained on
this side only of this form and is
issued subject to the terms and
conditions of the above-numbered

Please furnish the following on the terms
and conditions specified on both sides of

d. CITY e. STATE
Fairfax VA

f. ZIP CODE
220307301

this order and on the attached sheet, if
anv. includina deliverv as indicated.

contract.

9. ACCOUNTING AND APPROPRIATION DATA
See Schedule

10. REQUISITIONING OFFICE
Region 4

11. BUSINESS CLASSIFICATION (Check appropriate box(es))
D a. SMALL b. OTHER THAN SMALL D c. DISADVANTAGED

D f. SERVICE-DISABLED

D g. WOMEN-OWNED SMALL BUSINESS (WOSB)
VETERAN-OWNED

ELIGIBLE UNDER THE WOSB PROGRAM

[ ]d. WOMEN-OWNED

[ ] h.EDWOSB

12. F.0.B. POINT
l:l e. HUBZone

13. PLACE OF 14. GOVERNMENT B/L NO. 15. DELIVER TO F.0.B. POINT 16. DISCOUNT TERMS
ON OR BEFORE (Date)
a. INSPECTION b. ACCEPTANCE Multiple
Destination Destination
17. SCHEDULE (See reverse for Rejections)
QUANTITY UNIT QUANTITY
ITEM NO. SUPPLIES OR SERVICES ORDERED |UNIT PRICE AMOUNT ACCEPTED
(a) (b) (c) (d) (e ) (9)
DUNS Number: 161563440
RAF / DES TASK ORDER
RI/FS & RD/RA OVERSIGHT
Burlington Industries Cheraw OU2 Site
TOCOR: JEFF CROWLEY Max Expire Date:
01/06/2029 InvoiceApprover: LUIS FLORES Alt
Continued
18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 20. INVOICE NO. 17(h)
TOTAL
(Cont.
pages)
21. MAIL INVOICE TO:
a. NAME $103,417.00 ‘
RTP Finance Center
SEE BILLING
INSTRUCTIONS | b. STREET ADDRESS US Environmental Protection Agency
ONREVERSE | (or P.O. Box) RTP-Finance Center (AA216-01) 170
. GRAND
109 TW Alexander Drive TOTAL
www2 .epa.gov/financial/contracts
c. CITY d. STATE e. ZIP CODE $899,457.00
Durham NC 27711

22. UNITED STATES OF
AMERICA BY (Signature)

01/07/2021

23. NAME (Typed)
Benita Jackson

ELECTROMIC | TITLE: CONTRACTING/ORDERING OFFICER

BIGHNATURE

AUTHORIZED FOR LOCAL REPRODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 347 (Rev. 2/2012)
Prescribed by GSA/FAR 48 CFR 53.213(f)



ORDER FOR SUPPLIES OR SERVICES PAGE NO

SCHEDULE - CONTINUATION 2
IMPORTANT: Mark all packages and papers with contract and/or order numbers.
DATE OF ORDER CONTRACT NO. ORDER NO.
01/07/2021 |68HE0318D0003 68HEQ0421F0011
ITEM NO. SUPPLIES/SERVICES QUANTITY|UNIT UNIT AMOUNT QUANTITY
ORDERED PRICE ACCEPTED
(a) (b) (c) (d) (e) () (9)

Invoice App: BARBARA DOBSON

Admin Office:

Region 4

US Environmental Protection Agency
Atlanta Federal Center

61 Forsyth Street, SW

Atlanta GA 30303-3104

Accounting Info:
21-TR2B-04R0C9F-000DD2-2505-B49FBD02-C001-21
04RE1005-001 BFY: 21 Fund: TR2B Budget Org:
04ROCOF Program (PRC): 000DD2 Budget (BOC):
2505 Job #: B49FBDO2 Cost: C001 DCN - Line
ID: 2104RE1005-001

Period of Performance: 01/07/2021 to
01/06/2024

Base: $414,219.00

Option Period One: $461,319.00

Optional 6 month extension: $23,919.00
Total price with fixed fee: $899,457.00

Attachments:

Attachment 1 - Statement of Work (SOW)
Attachment 2 - Additional Clauses
Attachment 3 - Wage Determinations

Period of Performance:
Base : 01/07/2021 - 01/06/2024
Option : 01/07/2024 - 01/06/2029

0001 General Support Requirements (TASK 1) - 48,557.00
Contractor shall furnish all necessary
personnel, material and services to perform
Task 1.1, 1.2, and 1.6 as annotated in the
Statement of Work (SOW) .

CLIN TYPE: Cost Reimbursement Plus Fixed
Fee (CPFF)

BASE PERIOD OF PERFORMANCE

01/07/2021 - 01/06/2024

Severable Services

Incrementally Funded Amount:

Task 1.1 Systematic Project Planning -
$11,348.00

Task 1.2 Site-Specific Plan(s) Development
- $25,026.00

Task 1.6 Community Involvement - $12,183.00
Continued

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) $48,557.00

AUTHORIZED FOR LOCAL REPODUCTION OPTIONAL FORM 348 (Rev. 4/2006)
PREVIOUS EDITION NOT USABLE

Prescribed by GSA FAR (48 CFR) 53.213(f)



ORDER FOR SUPPLIES OR SERVICES

SCHEDULE - CONTINUATION

PAGE NO

IMPORTANT: Mark all packages and papers with contract and/or order numbers.

DATE OF ORDER  |[CONTRACT NO.
01/07/2021 |68HE0318D0003

ORDER NO.
68HE0421F0011

ITEM NO.

(a)

SUPPLIES/SERVICES

(b)

QUANTITY
ORDERED
(©

UNIT

(d)

UNIT
PRICE

AMOUNT QUANTITY
ACCEPTED
(f) (@)

0001A

0001B

0002

Requisition No: PR-RAF4-21-00002

Project Management, Monitoring and
Reporting - Contractor shall furnish all
necessary personnel, material and services

CLIN TYPE: Fixed Price (FFP)

BASE PERIOD OF PERFORMANCE

01/07/2021 - 01/06/2024

Severable Services

CLIN Ceiling (Not to Exceed) Amount:
$92,031.00

Incrementally Funded Amount: $30,687.00
Requisition No: PR-RAF4-21-00002

Task Order Close Out - Contractor shall
furnish all necessary personnel, material
and services to perform Task 1.7 as
annotated in the SOW.

CLIN TYPE: Fixed Price (FFP)

BASE PERIOD OF PERFORMANCE

01/07/2021 - 01/06/2024

Non-Severable Services

CLIN Ceiling (Not to Exceed) Amount:
$7,385.00

This Line Item is Fully Funded
Requisition No: PR-RAF4-21-00002

RI / FS Support (TASK 2) - Contractor shall
furnish all necessary personnel, material
and services to perform the following
Tasks, as annotated in the SOW:

Task 2 Field Work and Analytical Support
Task 2.2 Analytical Support and Data
Validation

Task 2.2.1 Environmental Sample Collection
Task 2.2.2 Analytical Services and Support
Task 2.2.3 Data Validation

Task 2.3 Data Compilation and Evaluation
Severable Services

Continued

to perform Task 1.3 as annotated in the SOW.

30,687.00

7,385.00

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H))

$38,072.00

AUTHORIZED FOR LOCAL REPODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 348 (Rev. 4/2006)
Prescribed by GSA FAR (48 CFR) 53.213(f)



ORDER FOR SUPPLIES OR SERVICES PAGE NO

SCHEDULE - CONTINUATION 4
IMPORTANT: Mark all packages and papers with contract and/or order numbers.
DATE OF ORDER CONTRACT NO. ORDER NO.
01/07/2021 |68HE0318D0003 68HEQ0421F0011
ITEM NO. SUPPLIES/SERVICES QUANTITY|UNIT UNIT AMOUNT QUANTITY
ORDERED PRICE ACCEPTED
(a) (b) (c) (d) (e) () (9)

Incrementally Funded

CLIN TYPE: Cost Reimbursement Plus Fixed
Fee (CPFF)

BASE PERIOD OF PERFORMANCE

01/07/2021 - 01/06/2024

Requisition No: PR-RAF4-21-00002

0002A RI / FS Support (TASK 3) - Contractor shall 16,788.00
furnish all necessary personnel, material
and services to perform the following
Tasks, as annotated in the SOW:

Task 3 Oversight

Task 3.1 Field Oversight (Split Sampling in
Task 2)

Task 3.1.1 Field Audit and Inspections
Task 3.2 RI/FS or Site Investigation
Support (Task 3.2 Incrementally Funded
$16,788.00)

Severable Services

Incrementally Funded

CLIN TYPE: Cost Reimbursement Plus Fixed
Fee (CPFF)

BASE PERIOD OF PERFORMANCE

01/07/2021 - 01/06/2024

Requisition No: PR-RAF4-21-00002

0003 Removal Support - Contractor shall furnish 0.00
all necessary personnel, material and
services to perform Task 3.3 as annotated
in the SOW.

Severable Services

Incrementally Funded

CLIN TYPE: Cost Reimbursement Plus Fixed
Fee (CPFF)

BASE PERIOD OF PERFORMANCE

01/07/2021 - 01/06/2024

Requisition No: PR-RAF4-21-00002

1001 Option Period - General Support Option
Requirements (TASK 1) - Contractor shall
furnish all necessary personnel, material
and services to perform the following Tasks
Continued

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) $16,788.00

AUTHORIZED FOR LOCAL REPODUCTION OPTIONAL FORM 348 (Rev. 4/2006)
PREVIOUS EDITION NOT USABLE

Prescribed by GSA FAR (48 CFR) 53.213(f)



ORDER FOR SUPPLIES OR SERVICES PAGE NO

SCHEDULE - CONTINUATION 5
IMPORTANT: Mark all packages and papers with contract and/or order numbers.
DATE OF ORDER CONTRACT NO. ORDER NO.
01/07/2021 |68HE0318D0003 68HEQ0421F0011
ITEM NO. SUPPLIES/SERVICES QUANTITY|UNIT UNIT AMOUNT QUANTITY
ORDERED PRICE ACCEPTED
(a) (b) (c) (d) (e) () (9)

as annotated in the SOW.

Task 1.1 Systematic Project Planning
Task 1.2 Site-Specific Plan(s) Development
Task 1.6 Community Involvement

Task 1.7 Task Order Close Out

Severable Services

Incrementally Funded

CLIN TYPE: Cost Reimbursement Plus Fixed
Fee (CPFF)

OPTION PERIOD OF PERFORMANCE

01/07/2024 - 01/06/2029

(Option Line Item)

Requisition No: PR-RAF4-21-00002

1001A Option Period - Project Management, Option
Monitoring and Reporting - Contractor shall
furnish all necessary personnel, material
and services to perform Task 1.3 as
annotated in the SOW.

Severable Services

Incrementally Funded

CLIN TYPE: Fixed Price (FFP)

OPTION PERIOD OF PERFORMANCE

01/07/2024 - 01/06/2029

CLIN Ceiling (Not to Exceed) Amount:
$170,071.00

(Option Line Item)

Requisition No: PR-RAF4-21-00002

1002 Option Period - Removal Support - Option
Contractor shall furnish all necessary
personnel, material and services to perform
Task 3.3 as annotated in the SOW.

CLIN TYPE: Cost Reimbursement Plus Fixed
Fee (CPFF)

OPTION PERIOD OF PERFORMANCE

01/07/2024 - 01/06/2029

(Option Line Item)

Requisition No: PR-RAF4-21-00002

1003 Option Period - Remedial Design (RD) Option
Support (TASK 2) - Contractor shall furnish
all necessary personnel, material and
Continued

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) $0.00

AUTHORIZED FOR LOCAL REPODUCTION OPTIONAL FORM 348 (Rev. 4/2006)
PREVIOUS EDITION NOT USABLE

Prescribed by GSA FAR (48 CFR) 53.213(f)



ORDER FOR SUPPLIES OR SERVICES PAGE NO

SCHEDULE - CONTINUATION 6
IMPORTANT: Mark all packages and papers with contract and/or order numbers.
DATE OF ORDER CONTRACT NO. ORDER NO.
01/07/2021 |68HE0318D0003 68HEQ0421F0011
ITEM NO. SUPPLIES/SERVICES QUANTITY|UNIT UNIT AMOUNT QUANTITY
ORDERED PRICE ACCEPTED
(a) (b) (c) (d) (e) () (9)

services to perform the following Tasks as
annotated in the SOW:

Task 2 Field Work and Analytical Support
Task 2.2 Analytical Support and Data
Validation

Task 2.2.1 Environmental Sample Collection
Task 2.2.2 Analytical Services and Support
Task 2.2.3 Data Validation

Task 2.3 Data Compilation and Evaluation
Severable Services

Incrementally Funded

CLIN TYPE: Cost Reimbursement Plus Fixed
Fee (CPFF)

OPTION PERIOD OF PERFORMANCE

01/07/2024 - 01/06/2029

(Option Line Item)

Requisition No: PR-RAF4-21-00002

1003A Option Period - Remedial Design Support Option
(TASK 3) - Contractor shall furnish all
necessary personnel, material and services
to perform the following Tasks, as
annotated in the SOW:

Task 3 Oversight

Task 3.1 Field Oversight (Split Sampling in
Task 2)

Task 3.1.1 Field Audit and Inspections
Task 3.4 RD Support

Severable Services

Incrementally Funded

CLIN TYPE: Cost Reimbursement Plus Fixed
Fee (CPFF)

OPTION PERIOD OF PERFORMANCE

01/07/2024 - 01/06/2029

(Option Line Item)

Requisition No: PR-RAF4-21-00002

1004 Option Period - Remedial Action and Option
Operation & Maintenance Support Services
(TASK 2) - Contractor shall furnish all
necessary personnel, material and services
to perform the following Tasks, as
annotated in the SOW:

Task 2 Field Work and Analytical Support
Continued

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) $0.00

AUTHORIZED FOR LOCAL REPODUCTION OPTIONAL FORM 348 (Rev. 4/2006)
PREVIOUS EDITION NOT USABLE

Prescribed by GSA FAR (48 CFR) 53.213(f)



ORDER FOR SUPPLIES OR SERVICES

SCHEDULE - CONTINUATION

PAGE NO

IMPORTANT: Mark all packages and papers with contract and/or order numbers.

DATE OF ORDER  |CONTRACT NO
01/07/2021 |68HE0318D0003

ORDER NO.
68HE0421F0011

ITEM NO.

(a)

SUPPLIES/SERVICES

(b)

QUANTITY
ORDERED
(©

UNIT

(d)

UNIT
PRICE

AMOUNT QUANTITY
ACCEPTED
(f) (@)

1004A

1005

Task 2.2 Analytical Support and Data
Validation

Task 2.2.1 Environmental Sample Collection
Task 2.2.2 Analytical Services and Support
Task 2.2.3 Data Validation

Task 2.3 Data Compilation and Evaluation
Severable Services

Incrementally Funded

CLIN TYPE: Cost Reimbursement Plus Fixed
Fee (CPFF)

OPTION PERIOD OF PERFORMANCE

01/07/2024 - 01/06/2029

(Option Line Item)

Requisition No: PR-RAF4-21-00002

Option Period - Remedial Action and
Operation & Maintenance Support Services
(TASK 3) - Contractor shall furnish all
necessary personnel, material and services
to perform the following Tasks, as
annotated in the SOW:

Task 3 Oversight

Task 3.1 Field Oversight (Split Sampling in
Task 2)

Task 3.1.1 Field Audit and Inspections
Task 3.5 RA and 0O&M Support

Severable Services

Incrementally Funded

CLIN TYPE: Cost Reimbursement Plus Fixed
Fee (CPFF)

OPTION PERIOD OF PERFORMANCE

01/06/2023 - 01/07/2029

(Option Line Item)

Requisition No: PR-RAF4-21-00002

Pricing for six (6) months extension of the
Task Order, in accordance with FAR Clause
52.217-8, Options to Extend

Severable Services

Incrementally Funded

CLIN TYPE: Firm Fixed Price (FFP)

PERIOD OF PERFORMANCE:

01/08/2029 - 07/07/2029

Ceiling (Not to Exceed) amount $23.919.00
Continued

Option

Option

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H))

$0.00

AUTHORIZED FOR LOCAL REPODUCTION
PREVIOUS EDITION NOT USABLE
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ORDER FOR SUPPLIES OR SERVICES

SCHEDULE - CONTINUATION

PAGE NO

IMPORTANT: Mark all packages and papers with contract and/or order numbers.

DATE OF ORDER  |CONTRACT NO
01/07/2021 |68HE0318D0003

ORDER NO.
68HE0421F0011

ITEM NO.

(a)

SUPPLIES/SERVICES

(b)

QUANTITY
ORDERED
(©

UNIT

(d)

UNIT
PRICE
(e)

AMOUNT

(f)

QUANTITY
ACCEPTED
(9)

(Option Line Item)
Requisition No: PR-RAF4-21-00002

KA A A A A A A AR A AR A A A A AR A AR Ak A Ak kA kA Ak Ak hkhkhkk Kk kK k

The U.S. EPA is currently transitioning to
Electronic Invoice Payment via the Invoice
Processing Platform
(IPP),http://www.ipp.gov.

IPP Customer Support is available to assist
users of the system and can answer your
questions related to registering for IPP
access and submitting your invoices.
Toll-free number: 866-973-3131
Email:IPPCustomerSupport@fiscal.treasury.gov
Hours of operation: Monday through Friday
(Excluding Federal Holidays) from 8:00am -
6:00pm ET.

The Status of your invoice payment can be
obtained by contacting the EPA RTP Finance
Center Customer Service line at (919)
541-1148, or by email at
RTPFC-CustomerService@epa.gov, reference
your Contract and Task Order number.

Invoices are processed in accordance with
the Prompt Payment Act (31 U.S.C. 3903) and
Office of Management and Budget (OMB) .

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H))

$0.00

AUTHORIZED FOR LOCAL REPODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 348 (Rev. 4/2006)
Prescribed by GSA FAR (48 CFR) 53.213(f)



ATTACHMENT 1

Burlington Industries Cheraw Operable Unit 2 RI/FS/RD/RA OVERSIGHT
Design and Engineering Services (DES) Contract
Statement of Work (SOW)
Task Order Specific Requirements

USEPA Region 4
The purpose of this task order is to provide the U.S. Environmental Protection Agency (EPA),
Region 4 with contract support for Oversight Support of Remedial Investigation and Feasibility
Study (RI/FS), RD and RA related to the Burlington Industries Cheraw Operable Unit 2
Superfund Site listed in the Site Background Section of this SOW.

In accordance with current applicable laws, regulations, guidance and policies, the contractor
shall furnish all necessary personnel with appropriate knowledge and expertise, materials,
equipment, and services needed for, or incidental to, performing and completing work in
accordance with the requirements of this statement of work. Services under the DES contracts
may be ordered by any EPA Region or Headquarters Office.

The work areas under this DES Contract are separated into eight (8) functional areas (tasks):

1. General Requirements
2. Field Work and Analytical Support
3. Oversight or Oversight Support

The task order SOW will identify which activities under each functional area will be required for
the specific project. The task order statement of work will also identify any Region-specific or
new EPA policy or guidance not specifically outlined in the contract statement of work. For
each task order, the contractor shall provide cost information and schedule based on the work
breakdown structure identified in that task order.

Site Background

Burlington Industries Cheraw Superfund Site, Operable Unit 2 — Cheraw, South Carolina
(EPA ID: SCN000404896) — RI/FS

The Burlington Industries Cheraw Site lies in a sub-basin of the Great Pee Dee River in Cheraw,
Chesterfield County, South Carolina. The former Burlington Industries plant was a maker of
specialty fabrics and textiles that operated at the location from 1960 to 1988 before selling its
operations to Highland Industries, who continue to operate the plant. At some point during the
operation of the plant by Burlington, PCBs were released into an adjacent stormwater ditch,
known henceforth as the Western Ditch, which eventually empties into the Great Pee Dee River.
Through investigations by South Carolina Department of Environmental Control (SCDHEC) and
the EPA, the contamination present at the site warranted putting the Site on the National
Priorities List (NPL) in 2018 based on PCB contamination of the surface water pathway leading
from the Western Ditch source area to the Pee Dee River. Highland Industries is currently under
an Administrative Order on Consent (AOC) with the EPA to conduct a Remedial Investigation
and Feasibility Study for the Site. The RI will seek to determine the aerial extent of

10f36
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contamination present in the 3.2-mile surface water pathway from the Western Ditch up to and
including portions of the Pee Dee River.

Task 1: General Requirements

The general requirements section outlines activities that will be completed by the contractor for a
majority of the task orders issued under this contract. The activities in this section include:

1.1 Systematic Project Planning;

1.2 Site-Specific Plan(s) Development;

1.3 Project Management, Monitoring and Reporting;
1.4 Community Involvement; and

1.5  Task Order Close Out.

The need for these requirements and the amount of information/level or effort required will be
outlined in the task order statement of work.

1.1 Systematic Project Planning

The following planning activities may be conducted, as deemed appropriate, throughout the
duration of the project. These activities may include, but are not limited to:

o Kickoff meeting. Upon award of the task order, the contractor shall schedule a kickoff
meeting with technical staff, quality staff, EPA, and other stakeholders to discuss the
statement of work, site visit and document review needs. The meeting will also be used to
outline project specific requirements including: project objectives, data gaps, potential
sampling and analysis methods, and performance goals. The deliverable after the kickoff
meeting will be a project schedule and general work plan. Scoping/Kickoff meetings will
be documented in the UFP-QAPP.

e Site visit.

e Review relevant background documentation.

e Conduct systematic planning meetings. Throughout the duration of the project the
contractor shall schedule systematic planning meetings to revisit project specific
requirements and discuss any changes or modifications needed in project scope, schedule
and/or budget.

e Develop or Update the Conceptual Site Model (CSM)!. Based on information available,
develop or update the conceptual site model. The CSM is intended to be an iterative, “living
representation” of a site that summarizes and helps project teams visualize and understand
available information. The CSM may be used as a primary planning, management, and
decision-making tool to assist project teams throughout the life cycle stages of the project.

1.2 Site-specific Plan(s) Development

! For more information on Conceptual Site Models and their role throughout the remediation process, please refer to
EPA 542-F-11-011, Environmental Cleanup Best Management Practices: Effective Use of the Project Life Cycle
Conceptual Site Model, July 2011.

3 of 36



Review, prepare, update, and/or maintain relevant or required site-specific plans in accordance
with applicable guidance. Site work shall not commence on a project until EPA (the remedial
project manager (RPM), contracting officer’s personnel (COR) or other management personnel)
have approved all submittals required Some site-specific plans that may be requested include, but
are not limited to the following:

 Personnel Plan

e Site Management Plan (SMP). The SMP outlines the processes, procedures, and safeguards
that will be used to ensure contaminants or pollutants are not released off-site during the
implementation of the task order and how wastes that are encountered during task order
activities will be managed and disposed, as appropriate.

e Uniform Federal Policy Quality Assurance Project Plan (UFP-QAPP)?. A UFP-QAPP is a
formal document describing in comprehensive detail the necessary quality assurance (QA),
quality control (QC), and other technical activities that must be implemented to ensure that
the results of the work performed will satisfy the stated performance criteria. A UFP-QAPP
integrates technical and quality control aspects of a project throughout its life cycle,
including planning, implementation, assessment, and corrective actions. The UFP-QAPP
will provide:

o Data quality objectives® (DQO) that specify the data needed to support decisions
regarding remedial response activities.

o Field sampling plan (FSP) that describes the number, type, and locations of samples
and types of analyses.

e Data Management Plan (DMP). The DMP will detail the standard processes, procedures
and tools that the contractor will use to support response activities and include requirements
for all EPA data deliverables. The DMP will be developed in accordance with EPA national
and region-specific data management plans or guidance. The relevant plans or guidance
will be identified in the task order specific document.

e Health and Safety Plan (HASP)*. The HASP specifies employee training, protective
equipment, medical surveillance requirements, standard operating procedures, and a
contingency plan.

e Waste Management Plan (WMP). For projects where waste will be generated, whether it is
hazardous or non-hazardous waste, a WMP shall be prepared by the Contractor. These will
typically include remedial, removal or long-term response actions/remedy operations. This
plan consists of procedures outlining the safe handling of contaminated material, drummed
material, and contaminated liquids in addition to procedures for off-site transportation and
disposal of materials. Manifesting, Department of Transportation (DOT) shipping papers,
and chain-of-custody procedures should also be included.

These plans may be modified if project conditions change, as requested by EPA. If a change in
the site plans results in a modification to the task order, the change will be negotiated, as
appropriate, and the task order will be modified.

1.3  Project Management, Monitoring and Reporting

2 Refer to EPA-505-B-04-900A, Uniform Federal Policy for Quality Assurance Project Plans, Version 1, March
2005.
3 Refer to EPA/240/B-06/001, EPA QA/G4: Guidance on Systematic Planning Using the Data Quality Objectives
Process, February 2006.
4 Refer to 29 CFR 1910.120()(1) and ()(2).

4 of 36



The contractor shall perform activities required to manage the task order effectively. Activities
may include, but are not limited to: preparing monthly progress reports in accordance with the
requirements under the contract; preparing and submitting invoices in accordance with the
requirements under the contract; and submitting ad-hoc reports during the projects as requested
by the project manager. During the project, the contractor shall also accommodate any external
audit or review mechanism as required by EPA.

Throughout the project, the contractor shall avoid duplication of prior efforts in gathering and
assimilating project or site information. The contactor shall utilize the most applicable and
current regulations and guidance documents when conducting work. The contractor shall
continually look for and implement ways to streamline activities and minimize costs without
compromising quality. The contactor shall assign work to personnel at the appropriate
professional and/or technical levels and with the appropriate skill to most efficiently perform the
task(s).

1.4 Community Involvement

The contractor shall provide technical assistance in overseeing and/or conducting community
involvement and outreach activities for environmental remediation projects If available, the
contractor shall review and adhere to the Community Involvement Plan® (CIP). .

1.5 Task Order Close Out

The contractor shall close out task orders. Activities include but are not limited to returning
documents to EPA or other document repositories, file duplication, distribution, and storage, file
archiving to meet Federal Records center requirements, and preparation of a close-out report in
accordance with the task order requirements.

Task 2: Field Work and Analytical Support

The field work section outlines those activities that require the contractor to send personnel on
the site to gather site information or environmental samples. This section also outlines
expectations for the contractor to manage, analyze evaluate and report data and information from
field activities. The activities described in this section may be included as subtasks in other tasks
in this contract. All analytic work shall be done in compliance with the EPA Forum on
Environmental Measurement Competency Policy (Policy to Assure Competency of Laboratories,
Field Sampling, and Other Organizations Generating Environmental Measurement Data under
Agency funded Acquisitions (Agency Policy Directive Number FEM 2011-01)).

The activities in this section include:

2.1 Field Investigation;

2.2 Analytical Support and Data Validation;

2.3 Data Compilation and Evaluation; and

2.4  Develop of Update the Site Conceptual Site Model

53 For more information on Community Involvement Plans, please refer to http://www.epa.gov/hudson/cip.htm.
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2.1

Field Investigation®

To conduct field investigation activities, the contractor shall perform all or a specified subset of
the activities listed below. Where appropriate, activities should be performed in accordance with
the EPA-approved UFP-QAPP:

2.2

Mobilization and demobilization activities.

Site Reconnaissance. Conduct site surveys including property, boundary, well inventory,
utility rights-of-way, historic resources review, and topographic information.
Environmental Investigations. These investigations may include but are not limited to:
geological (soils and sediments); air; hydrogeological (groundwater, surface water, seeps,
pore water); geophysical; and ecological.

Source Investigation. Locate and characterize the waste(s) present in the source.
Characterization of the nature and extent of contamination involves using the information on
source location, physical and environmental site data.

Contaminated Building Samples. Collect samples of contaminated building materials.
Investigation-Derived Waste Disposal. Characterize and dispose of investigation-derived
wastes’ in accordance with local, State, and Federal regulations as specified in the EPA-
approved FSP.

Conduct a Reuse assessment.

Analytical Support and Data Validation

The contractor may be required to perform analytical support and data validation activities.

These activities may include:

Environmental sample collection;
Analytical Services and Support; and
Data validation

Throughout the analytical support and data validation process, the contractor shall coordinate
with the Regional Sample Control Coordinator (RSCC), Regional Labs and/or the Environmental
Services Division (ESD), the EPA Sample Management Office (SMO), or equivalent, regarding
any analytical support, data validation, and quality assurance issues.

2.2.1 Environmental sample collection

The contractor shall provide personnel and equipment to collect environmental samples. The
contractor shall capture sampling, observational, and monitoring field data and provide this data
to EPA in a Scribe-compatible® data deliverable. In addition to the required Scribe-compatible

¢ All field operations should be conducted using Field Activities Procedure CIO 2105-P-02.0.
7 Refer to OSWER 9345.3-03FS Guide to Management of Investigation-Derived Wastes, January 1992.
8 For more information on Scribe, please refer to https://www.epaosc.net/scribe
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data deliverable, the contractor may also deliver data in other formats specified in individual task
orders. Samples collected may include, but are not limited to, sample matrices such as solids,
dust, particulates, ash, gases, wipes, water, waste water, liquids, soil, tissue, vegetation,
sediments, air, wastes, Dense Non-Aqueous Phase Liquids (DNAPL), Non-Aqueous Phase
Liquids (NAPL), leachates, and biota. The contractor shall collect, handle and transport samples
in accordance with the project-specific UFP-QAPP.

2.2.2 Analytical Services and Support

Throughout the project planning and implementation, the contractor shall work with the RPM or
COR on selection of analytical services. The contractor shall request and perform analytical
services in compliance with EPA requirements. In general, the contractor shall follow the
FASTAC-tiered hierarchy for obtaining analytical services.

Tier 1 — EPA Regional Laboratory and ESAT Contract

Tier 2 — National Analytical Services Contracts (i.e., CLP)

Tier 3 — Region Specific Analytical Services Contract

Tier 4 - Analytical Services IAGs and Field Contracts/Subcontracts

For Analytical Services that are not under direct oversight by EPA (Tier 4), the contractor shall
provide evidence that the laboratory has experience with and is fully capable of performing the
required analytical method’.

All electronic data deliverables are to be received from the contractor laboratory or sub-
contracted laboratory in the Staged Electronic Data Deliverable (SEDD) 2a, 2b or SEDD 3
format'®. The contractor is responsible for ensuring the laboratory can generate a compliant

SEDD file.
2.2.3 Data Validation

Data Validation activities include evaluating and qualifying laboratory analytical data against
predefined requirements outlined in the UFP-QAPP. The contractor shall perform data validation
activities on data from the following sources: CLP, Regional laboratory contracts, EPA Regional
Laboratories, potentially responsible parties (PRPs), EPA field contractors, and other sources. In
general, the contractor shall not conduct data validation of its own data generated under this
contract. Options for subcontractor data validation will be evaluated on a task order specific
basis.

The contractor shall provide a data validation of data packages and electronic deliverables using
the following documents and requirements listed below:

o EPA’s Guidance on Environmental Data Verification and Data Validation, EPA QA/G-8
e CLP, Regional data review SOPs, and National and Regional Data Validation Functional

° This may include state or other Federal certifications for the specific analytical method requested. Certifications or
experience with similar methods may not be considered sufficient evidence of capability. The laboratory’s capability
to perform the requested method shall be documented in the UFP-QAPP.

19 For more information on Staged Electronic Data Deliverables, refer to http://www.epa.gov/fem/sedd.htm.
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Guidelines/Guidance'! (e.g. may include dioxins and explosives) and directives;
e CLP Routine Analytical Services (RAS) and Modified Analyses contract protocols and
performance requirements;
o EPA’s Guidance for Labeling Externally Validated Laboratory Analytical Data for
Superfund Use, EPA-540-R-08-005, January 2009 (OSWER Directive 9200.1-85);
Individual Regional laboratory contracts protocols and performance requirements;
Regional sampling/project plans;
Regional Performance Evaluation (PE) program guidance; and
Task Order requirements.

Upon completion of the data validation, the contractor shall submit the required data validation
report'? to the project manager within the time frames specified in the task order.

2.3  Data Management and Evaluation

The contractor shall provide data management support services that address the collection,
processing, management, distribution, analysis and archival of data and information consistent
with the EPA-approved site-specific data management plan. EPA expects that the tools,
processes and technology that will be used to provide these support services will evolve over the
duration of the contract. Thus, EPA shall assess these improvements and continually adapt to
provide more efficient and effective data management services. The contractor should not use
proprietary software that must be abandoned or paid for by EPA at the end of the contract.

The contractor shall:

e Deploy all data management support services in close coordination with EPA experts such
as Remedial Project Managers (RPMs), On Scene Coordinators (OSCs), the Environmental
Response Team (ERT) and the National Data Acquisition and Technical Assistance Team
(DATA Team).

e Where appropriate, coordinate closely with EPA regional GIS or Records Management
leads for specific portions of integrated projects.

e Manage and archive data consistent with the EPA approved Data Management Plan (DMP).

e Contractor shall provide EPA with a comprehensive electronic final archival of sampling
and monitoring data and data deliverables that are consistent with EPA national and
regional-specific requirements.

e All spatially referenced data must be delivered in a standard ESRI spatial file format'®, with
the file geodatabase currently preferred. All GIS files'* submitted must have spatial
reference information that describes the projection, datum, and where applicable, the
collection methods.

! The contractor shall incorporate EPA electronic assessment tools (EXES) whenever possible. For more
information on EXES, refer to http://www.epa.gov/superfund/programs/clp/data_assessment.htm.

12 In general, the validated data set should be delivered to EPA as a Scribe-compatible data deliverable.

13 All geospatial data must be submitted as unprojected geographic coordinates in decimal degree format using
North American Datum 1983 (NADS3) or World Geodetic System 1984 (WGS84) as the datum. These coordinate
requirements are specified in the EPA National Geospatial Data Policy, 2008.

14 All GIS files must have associated Federal Geographic Data Committee (FGDC) compliant metadata. The
Content Standard for Digital Geospatial Metadata can be found at http://www.fgdc.gov. An add-on editor for ESRI
software, EPA Metadata Editor (EME), complies with the FGDC metadata requirement and is available at
https://edg.epa.gov/EME/.
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e Conduct data trend evaluation and/or modelingand submit information in a technical
memorandum with supporting data, as required.

2.4  Develop or Update the Conceptual Site Model'®

Based on information collected under this task, develop or update the conceptual site model
(CSM). The CSM is intended to be an iterative, “living representation” of a site that summarizes
and helps project teams visualize and understand available information.

Task 3: Oversight or Oversight Support

Under this task, the contractor shall provide technical support to EPA in fulfillment of its
responsibilities for oversight and enforcement of environmental remediation work being financed
and performed by potentially responsible parties (PRPs).

Oversight activities specified, may include, but are not limited to:

3.1 Field Oversight;

3.2 RUFS of Site Investigation Support;

33 Removal Support;

3.4  RD Support; and

3.5  Remedial Action and Operation and Maintenance Support

3.1 Field Oversight

Field work includes field audit and inspections and the field work activities outlined in Task 2
including split sampling.

3.1.1 Field Audits and Inspections

The contractor shall conduct field audits and inspections to evaluate responsible parties’
implementation of Remedial Investigation/Feasibility Study (RI/FS), treatability study, Remedial
Design (RD), Remedial Action (RA), removals and operation and maintenance (O&M)
activities. This activity may include, but is not limited to, the following activities:

e Review implementation of work plans, sampling and analytical plans (SAP)/Quality
assurance project plans (QAPPs) in the field;

e Observe sampling activities for compliance with the Federal Facility Agreement (FFA),
settlement documents, approved sampling and analysis plan/quality assurance project plan
(QAPP);

e Maintain a log of detailed observations at the site, including interactions with all parties,
results of field tests, observations about conformance with the project-specific plans and
deviations from the approved plans. Field notebooks/journals and logs may be supplemented
by photographs and/or videotaping; and

15 For more information on Conceptual Site Models and their role throughout the remediation process, please refer
to EPA 542-F-11-011, Environmental Cleanup Best Management Practices: Effective Use of the Project Life Cycle
Conceptual Site Model, July 2011.
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e Prepare technical field oversight reports, which may include period reports and a final
summary report.

3.2 RI/FS Support

The contractor shall provide support to EPA in the oversight of RI/FS activities conducted by
another party. RI/FS activities support activities may include but are not limited to: reviewing
an RI or FS report, investigating remedial alternatives, providing risk assessment support, and
providing support required for preparation of a Proposed Plan and Record of Decision (ROD).

33 Removal Support

The contractor shall provide support to EPA, should it be warranted, in the oversight of any
removal activities. Removal support activities may include: engineering evaluation/cost
analysis draft and final document review and removal action oversight.

3.4  RD Support

The contractor shall provide support to EPA in the oversight or preparation of RD activities
conducted by another party. RD activities can include: reviewing technical requirements in the
preparation of the preliminary, intermediate, and pre-final/final design packages; review of
contractor bid packages for remediation contracts, describing variances with the ROD,
identifying land acquisition and easement requirements, applying value engineering (VE)
screening, VE study, and documenting VE modifications.

3.5 Remedial Action and Operation and Maintenance Support

The contractor shall provide support to EPA in the oversight of the effectiveness of the
implemented remedy. The contractor may also be requested to provide technical support at these
sites. Remedial action and operation and maintenance activities can include: RA construction
oversight, post-construction RA evaluations, O&M oversight, monitoring report and data review,
performing or overseeing Five-Year Reviews, and completing site closeout documentation.
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ATTACHMENT 2
Clauses

52.217-8 Option to Extend Services.
As prescribed in 17.208(f), insert a clause substantially the same as the following:
Option to Extend Services (Nov 1999)

The Government may require continued performance of any services within the limits and at the rates specified in
the contract. These rates may be adjusted only as a result of revisions to prevailing labor rates provided by the
Secretary of Labor. The option provision may be exercised more than once, but the total extension of performance
hereunder shall not exceed 6 months. The Contracting Officer may exercise the option by written notice to the
Contractor within ___ 60 Days of the contract expiration date. _[insert the period of time within which the

Contracting Olfficer may exercise the option].

(End of clause)

52.217-9 Option To Extend the Term of the Contract. (MAR 2000)

(a) The Government may extend the term of this contract by written notice to the Contractor
within 60; provided that the Government gives the Contractor a preliminary written notice of its
intent to extend at least 30days (60 days unless a different number of days is inserted) before the
contract expires. The preliminary notice does not commit the Government to an extension.

(b) If the Government exercises this option, the extended contract shall be considered to include
this option clause.

(c) The total duration of this contract, including the exercise of any options under this clause, shall
not exceed 66 months(months)(years).

(End of clause)

1552.237-72 Key personnel. (APR 1984)

(a) The Contractor shall assign to this contract the following key personnel:
Project Manager — Harvey B. Coppage, P.E.

(b) During the first ninety (90) days of performance, the Contractor shall make no substitutions of
key personnel unless the substitution is necessitated by illness, death, or termination of
employment. The Contractor shall notify the Contracting Officer within 15 calendar days after the
occurrence of any of these events and provide the information required by paragraph (c) of this
clause. After the initial 90-day period, the Contractor shall submit the information required by
paragraph (c) to the Contracting Officer at least 15 days prior to making any permanent
substitutions.

(c) The Contractor shall provide a detailed explanation of the circumstances necessitating the
proposed substitutions, complete resumes for the proposed substitutes, and any additional
information requested by the Contracting Officer. Proposed substitutes should have comparable
qualifications to those of the persons being replaced. The Contracting Officer will notify the
Contractor within 15 calendar days after receipt of all required information of the decision on
substitutions. This clause will be modified to reflect any approved changes of key personnel.

(End of clause)
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ATTACHMENT 3

"REGISTER OF WAGE DETERMINATIONS UNDER | U.S. DEPARTMENT OF LABOR
THE SERVICE CONTRACT ACT | EMPLOYMENT STANDARDS ADMINISTRATION
By direction of the Secretary of Labor | WAGE AND HOUR DIVISION

| WASHINGTON D.C. 20210

| Wage Determination No.: 2015-4674
Daniel W. Simms Division of | Revision No.: 12
Director Wage Determinations| Date Of Last Revision: 12/23/2019

Note: Under Executive Order (EO) 13658 an hourly minimum
wage of $10.80 for calendar year 2020 applies to all contracts subject to the
Service Contract Act for which the contract is awarded (and any solicitation
was issued) on or after January 1 2015. If this contract is covered by the EO
the contractor must pay all workers in any classification listed on this wage
determination at least $10.80 per hour (or the applicable wage rate listed on
this wage determination if it is higher) for all hours spent performing on
the contract in calendar year 2020. The EO minimum wage rate will be adjusted
annually. Additional information on contractor requirements and worker
protections under the EO is available at www.dol.gov/whd/govcontracts.
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States: Arkansas, Mississippi and Tennessee
Area: Arkansas County of Crittenden

Mississippi Counties of Benton De Soto Marshall
Tennessee Counties of Fayette Shelby Tipton

**Fringe Benefits Required Follow the Occupational Listing**
OCCUPATION CODE - TITLE FOOTNOTE RATE

01000 - Administrative Support And Clerical Occupations
01011 - Accounting Clerk | 15.27

01012 - Accounting Clerk 11 17.15

01013 - Accounting Clerk 111 19.19

01020 - Administrative Assistant 24.89

01035 - Court Reporter 20.57

01041 - Customer Service Representative | 12.73
01042 - Customer Service Representative 1l 14.31
01043 - Customer Service Representative Il 15.62

01051 - Data Entry Operator 1 12.63

01052 - Data Entry Operator 11 13.78

01060 - Dispatcher Motor Vehicle 22.42

01070 - Document Preparation Clerk 14.38

01090 - Duplicating Machine Operator 14.38

01111 - General Clerk | 12.76
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01112 - General Clerk I1 13.93

01113 - General Clerk 111 15.64

01120 - Housing Referral Assistant 20.25

01141 - Messenger Courier 15.46

01191 - Order Clerk 1 14.74

01192 - Order Clerk 11 16.09

01261 - Personnel Assistant (Employment) | 15.94
01262 - Personnel Assistant (Employment) Il 17.84
01263 - Personnel Assistant (Employment) Il 19.88
01270 - Production Control Clerk 21.91

01290 - Rental Clerk 15.13

01300 - Scheduler Maintenance 15.74

01311 - Secretary |1 15.74

01312 - Secretary 11 17.61

01313 - Secretary 111 1 9.63

01320 - Service Order Dispatcher 20.04

01410 - Supply Technician 24.89

01420 - Survey Worker 17.19

01460 - Switchboard Operator/Receptionist 13.23
01531 - Travel Clerk | 13.77

01532 - Travel Clerk 11 14.67

01533 - Travel Clerk 111 15.79

01611 - Word Processor | 13.99

01612 - Word Processor 11 15.70

01613 - Word Processor Il 17.57

05000 - Automotive Service Occupations

05005 - Automobile Body Repairer Fiberglass 19.85
05010 - Automotive Electrician 19.87

05040 - Automotive Glass Installer 18.57
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05070 - Automotive Worker 18.57

05110 - Mobile Equipment Servicer 15.82

05130 - Motor Equipment Metal Mechanic 21.17
05160 - Motor Equipment Metal Worker 18.57
05190 - Motor Vehicle Mechanic 21.17

05220 - Motor Vehicle Mechanic Helper 14.50
05250 - Motor Vehicle Upholstery Worker 17.23
05280 - Motor Vehicle Wrecker 18.57

05310 - Painter Automotive 19.87

05340 - Radiator Repair Specialist 18.57

05370 - Tire Repairer 14.45

05400 - Transmission Repair Specialist 21.17
07000 - Food Preparation And Service Occupations
07010 - Baker 15.84

07041 - Cook 1 11.53

07042 - Cook 1113.53

07070 - Dishwasher 9.28

07130 - Food Service Worker 9.66

07210 - Meat Cutter 14.79

07260 - Waiter/Waitress 8.81

09000 - Furniture Maintenance And Repair Occupations
09010 - Electrostatic Spray Painter 16.21

09040 - Furniture Handler 10.74

09080 - Furniture Refinisher 16.70

09090 - Furniture Refinisher Helper 12.97

09110 - Furniture Repairer Minor 15.27

09130 - Upholsterer 17.53

11000 - General Services And Support Occupations
11030 - Cleaner Vehicles 11.68
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11060 - Elevator Operator 11.68

11090 - Gardener 16.52

11122 - Housekeeping Aide 11.32

11150 - Janitor 11.32

11210 - Laborer Grounds Maintenance 12.47
11240 - Maid or Houseman 10.00

11260 - Pruner 11.10

11270 - Tractor Operator 15.18

11330 - Trail Maintenance Worker 12.47

11360 - Window Cleaner 12.72

12000 - Health Occupations

12010 - Ambulance Driver 18.87

12011 - Breath Alcohol Technician 18.79

12012 - Certified Occupational Therapist Assistant28.75
12015 - Certified Physical Therapist Assistant 26.83
12020 - Dental Assistant 19.29

12025 - Dental Hygienist 31.09

12030 - EKG Technician 23.14

12035 - Electroneurodiagnostic Technologist 23.14
12040 - Emergency Medical Technician 18.87
12071 - Licensed Practical Nurse | 16.79

12072 - Licensed Practical Nurse 11 18.79

12073 - Licensed Practical Nurse 111 20.94

12100 - Medical Assistant 14.94

12130 - Medical Laboratory Technician 23.51
12160 - Medical Record Clerk 18.62

12190 - Medical Record Technician 20.83

12195 - Medical Transcriptionist 17.47

12210 - Nuclear Medicine Technologist 33.88
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12221 - Nursing Assistant 1 10.90

12222 - Nursing Assistant 11 12.26

12223 - Nursing Assistant 111 13.38

12224 - Nursing Assistant IV 15.03

12235 - Optical Dispenser 17.25

12236 - Optical Technician 16.24

12250 - Pharmacy Technician 16.24

12280 - Phlebotomist 1 4.34

12305 - Radiologic Technologist 26.46

12311 - Registered Nurse | 25.41

12312 - Registered Nurse I 30.43

12313 - Registered Nurse Il Specialist 30.43

12314 - Registered Nurse Ill 36.80

12315 - Registered Nurse Il Anesthetist 36.80
12316 - Registered Nurse 1V 44.11

12317 - Scheduler (Drug and Alcohol Testing) 23.27
12320 - Substance Abuse Treatment Counselor 22.22
13000 - Information And Arts Occupations

13011 - Exhibits Specialist 1 21.52

13012 - Exhibits Specialist 1 26.65

13013 - Exhibits Specialist Il 32.60

13041 - Illustrator 1 22.04

13042 - Illustrator 11 27.29

13043 - Illustrator 111 33.39

13047 - Librarian 29.52

13050 - Library Aide/Clerk 13.06

13054 - Library Information Technology Systems 26.65
Administrator

13058 - Library Technician 13.53
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13061 - Media Specialist 1 19.23

13062 - Media Specialist Il 21.52

13063 - Media Specialist Il 23.98

13071 - Photographer | 14.68

13072 - Photographer Il 17.85

13073 - Photographer 111 20.68

13074 - Photographer IV 23.22

13075 - Photographer V 28.10

13090 - Technical Order Library Clerk 16.41

13110 - Video Teleconference Technician 18.99
14000 - Information Technology Occupations

14041 - Computer Operator | 16.64

14042 - Computer Operator 11 18.67

14043 - Computer Operator 111 20.82

14044 - Computer Operator 1V 23.14

14045 - Computer Operator V 25.61

14071 - Computer Programmer | (see 1) 21.66

14072 - Computer Programmer |l (see 1) 26.85

14073 - Computer Programmer lll (see 1)

14074 - Computer Programmer |V (see 1)

14101 - Computer Systems Analyst | (see 1)

14102 - Computer Systems Analyst Il (see 1)

14103 - Computer Systems Analyst Il (see 1)

14150 - Peripheral Equipment Operator 16.64

14160 - Personal Computer Support Technician 23.14
14170 - System Support Specialist 26.77

15000 - Instructional Occupations

15010 - Aircrew Training Devices Instructor (Non-Rated) 27.88
15020 - Aircrew Training Devices Instructor (Rated) 36.76
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15030 - Air Crew Training Devices Instructor (Pilot) 40.44
15050 - Computer Based Training Specialist / Instructor 27.88
15060 - Educational Technologist 32.22

15070 - Flight Instructor (Pilot) 40.44

15080 - Graphic Artist 23.07

15085 - Maintenance Test Pilot Fixed Jet/Prop 40.35
15086 - Maintenance Test Pilot Rotary Wing 40.35

15088 - Non-Maintenance Test/Co-Pilot 40.35

15090 - Technical Instructor 22.08

15095 - Technical Instructor/Course Developer 27.01
15110 - Test Proctor 17.83

15120 - Tutor 17.83

16000 - Laundry Dry-Cleaning Pressing And Related Occupations
16010 - Assembler 10.20

16030 - Counter Attendant 10.20

16040 - Dry Cleaner 13.11

16070 - Finisher Flatwork Machine 10.20

16090 - Presser Hand 10.20

16110 - Presser Machine Drycleaning 10.20

16130 - Presser Machine Shirts 10.20

16160 - Presser Machine Wearing Apparel Laundry 10.20
16190 - Sewing Machine Operator 14.03

16220 - Tailor 14.9

16250 - Washer Machine 11.26

19000 - Machine Tool Operation And Repair Occupations
19010 - Machine-Tool Operator (Tool Room) 18.56
19040 - Tool And Die Maker 23.42

21000 - Materials Handling And Packing Occupations
21020 - Forklift Operator 14.56
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21030 - Material Coordinator 21.91

21040 - Material Expediter 21.91

21050 - Material Handling Laborer 13.47

21071 - Order Filler 11.97

21080 - Production Line Worker (Food Processing) 14.56
21110 - Shipping Packer 14.59

21130 - Shipping/Receiving Clerk 14.59

21140 - Store Worker 111.34

21150 - Stock Clerk 16.08

21210 - Tools And Parts Attendant 14.56

21410 - Warehouse Specialist 14.56

23000 - Mechanics And Maintenance And Repair Occupations
23010 - Aerospace Structural Welder 31.38

23019 - Aircraft Logs and Records Technician 23.93

23021 - Aircraft Mechanic |1 29.60

23022 - Aircraft Mechanic I 31.38

23023 - Aircraft Mechanic Il 33.27

23040 - Aircraft Mechanic Helper 20.27

23050 - Aircraft Painter 27.79

23060 - Aircraft Servicer 23.93

23070 - Aircraft Survival Flight Equipment Technician 27.79
23080 - Aircraft Worker 25.48

23091 - Aircrew Life Support Equipment (ALSE) Mechanic 25.48
|

23092 - Aircrew Life Support Equipment (ALSE) Mechanic 29.60
Il

23110 - Appliance Mechanic 20.49

23120 - Bicycle Repairer 16.68

23125 - Cable Splicer 32.41
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23130 - Carpenter Maintenance 18.34

23140 - Carpet Layer 21.81

23160 - Electrician Maintenance 23.82

23181 - Electronics Technician Maintenance | 23.70
23182 - Electronics Technician Maintenance Il 25.37
23183 - Electronics Technician Maintenance Il 27.01
23260 - Fabric Worker 19.61

23290 - Fire Alarm System Mechanic 24.55

23310 - Fire Extinguisher Repairer 18.01

23311 - Fuel Distribution System Mechanic 28.18
23312 - Fuel Distribution System Operator 21.08
23370 - General Maintenance Worker 17.37

23380 - Ground Support Equipment Mechanic 29.01
23381 - Ground Support Equipment Servicer 21.75
23382 - Ground Support Equipment Worker 23.16
23391 - Gunsmith 1 18.01

23392 - Gunsmith I 21.14

23393 - Gunsmith Il 24.10

23410 - Heating Ventilation And Air-Conditioning 22.42
Mechanic

23411 - Heating Ventilation And Air Contidioning 23.77
Mechanic (Research Facility)

23430 - Heavy Equipment Mechanic 21.94

23440 - Heavy Equipment Operator 19.35

23460 - Instrument Mechanic 22.43

23465 - Laboratory/Shelter Mechanic 22.62

23470 - Laborer 12.98

23510 - Locksmith 21.42

23530 - Machinery Maintenance Mechanic 24.71
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23550 - Machinist Maintenance 22.25

23580 - Maintenance Trades Helper 16.46
23591 - Metrology Technician | 22.43

23592 - Metrology Technician Il 23.78

23593 - Metrology Technician 1l 25.21

23640 - Millwright 25.53

23710 - Office Appliance Repairer 19.30

23760 - Painter Maintenance 17.49

23790 - Pipefitter Maintenance 25.47

23810 - Plumber Maintenance 23.91

23820 - Pneudraulic Systems Mechanic 24.10
23850 - Rigger 23.47

23870 - Scale Mechanic 21.14

23890 - Sheet-Metal Worker Maintenance 20.83
23910 - Small Engine Mechanic 18.81

23931 - Telecommunications Mechanic | 26.37
23932 - Telecommunications Mechanic Il 27.94
23950 - Telephone Lineman 20.01

23960 - Welder Combination Maintenance 21.68
23965 - Well Driller 24.10

23970 - Woodcraft Worker 24.10

23980 - Woodworker 18.01

24000 - Personal Needs Occupations

24550 - Case Manager 15.57

24570 - Child Care Attendant 11.22

24580 - Child Care Center Clerk 14.11

24610 - Chore Aide 9.39

24620 - Family Readiness And Support Services 15.57
Coordinator
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24630 - Homemaker 16.62

25000 - Plant And System Operations Occupations
25010 - Boiler Tender 27.84

25040 - Sewage Plant Operator 20.20

25070 - Stationary Engineer 27.84

25190 - Ventilation Equipment Tender 19.13
25210 - Water Treatment Plant Operator 20.20
27000 - Protective Service Occupations

27004 - Alarm Monitor 18.95

27007 - Baggage Inspector 11.16

27008 - Corrections Officer 21.15

27010 - Court Security Officer 22.50

27030 - Detection Dog Handler 12.49

27040 - Detention Officer 21.15

27070 - Firefighter 22.59

27101 - Guard 1 11.16

27102 - Guard 11 12.49

27131 - Police Officer 1 23.33

27132 - Police Officer Il 25.92

28000 - Recreation Occupations

28041 - Carnival Equipment Operator 12.58
28042 - Carnival Equipment Repairer 13.56
28043 - Carnival Worker 9.24

28210 - Gate Attendant/Gate Tender 16.11
28310 - Lifeguard 10.82

28350 - Park Attendant (Aide) 18.02

28510 - Recreation Aide/Health Facility Attendant 13.15
28515 - Recreation Specialist 18.59

28630 - Sports Official 14.35
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28690 - Swimming Pool Operator 15.51

29000 - Stevedoring/Longshoremen Occupational Services
29010 - Blocker And Bracer 21.68

29020 - Hatch Tender 21.68

29030 - Line Handler 21.68

29041 - Stevedore |1 21.20

29042 - Stevedore I 23.95

30000 - Technical Occupations

30010 - Air Traffic Control Specialist Center (HFO) (see 2) 38.78
30011 - Air Traffic Control Specialist Station (HFO) (see 2) 26.74
30012 - Air Traffic Control Specialist Terminal (HFO) (see 2) 29.45
30021 - Archeological Technician 117.20

30022 - Archeological Technician Il 19.25

30023 - Archeological Technician Ill 23.84

30030 - Cartographic Technician 23.84

30040 - Civil Engineering Technician 22.40

30051 - Cryogenic Technician | 26.40

30052 - Cryogenic Technician 1129.15

30061 - Drafter/CAD Operator 117.20

30062 - Drafter/CAD Operator Il 19.25

30063 - Drafter/CAD Operator 11121.45

30064 - Drafter/CAD Operator IV 26.40

30081 - Engineering Technician 117.14

30082 - Engineering Technician Il 18.54

30083 - Engineering Technician I1121.52

30084 - Engineering Technician IV 25.66

30085 - Engineering Technician V 30.95

30086 - Engineering Technician V137.45

30090 - Environmental Technician 23.34
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30095 - Evidence Control Specialist 23.84

30210 - Laboratory Technician 21.45

30221 - Latent Fingerprint Technician | 26.40

30222 - Latent Fingerprint Technician Il 29.15

30240 - Mathematical Technician 23.84

30361 - Paralegal/Legal Assistant | 19.78

30362 - Paralegal/Legal Assistant Il 24.50

30363 - Paralegal/Legal Assistant 11129.97

30364 - Paralegal/Legal Assistant IV 36.25

30375 - Petroleum Supply Specialist 29.15

30390 - Photo-Optics Technician 23.84

30395 - Radiation Control Technician 29.15

30461 - Technical Writer | 23.84

30462 - Technical Writer 1l 29.15

30463 - Technical Writer 111 35.28

30491 - Unexploded Ordnance (UXO) Technician | 24.65
30492 - Unexploded Ordnance (UXO) Technician Il 29.82
30493 - Unexploded Ordnance (UXO) Technician 11l 35.74
30494 - Unexploded (UXO) Safety Escort 24.65

30495 - Unexploded (UXO) Sweep Personnel 24.65
30501 - Weather Forecaster | 26.40

30502 - Weather Forecaster 11 32.11

30620 - Weather Observer Combined Upper Air Or (see 2) 21.45
Surface Programs

30621 - Weather Observer Senior (see 2) 23.84

31000 - Transportation/Mobile Equipment Operation Occupations
31010 - Airplane Pilot 29.82

31020 - Bus Aide 14.20

31030 - Bus Driver 20.57
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31043 - Driver Courier 15.52

31260 - Parking and Lot Attendant 9.89
31290 - Shuttle Bus Driver 16.89

31310 - Taxi Driver 10.96

31361 - Truckdriver Light 16.89

31362 - Truckdriver Medium 18.38

31363 - Truckdriver Heavy 21.42

31364 - Truckdriver Tractor-Trailer 21.42
99000 - Miscellaneous Occupations

99020 - Cabin Safety Specialist 14.54
99030 - Cashier 9.40

99050 - Desk Clerk 10.41

99095 - Embalmer 24.26

99130 - Flight Follower 24.65

99251 - Laboratory Animal Caretaker | 12.60
99252 - Laboratory Animal Caretaker Il 13.75
99260 - Marketing Analyst 27.91

99310 - Mortician 24.26

99410 - Pest Controller 16.49

99510 - Photofinishing Worker 12.19
99710 - Recycling Laborer 18.18

99711 - Recycling Specialist 21.36

99730 - Refuse Collector 16.19

99810 - Sales Clerk 11.81

99820 - School Crossing Guard 15.52
99830 - Survey Party Chief 25.94

99831 - Surveying Aide 17.01

99832 - Surveying Technician 23.28

99840 - Vending Machine Attendant 13.94
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99841 - Vending Machine Repairer 17.45
99842 - Vending Machine Repairer Helper 13.79

Note: Executive Order (EOQ) 13706 Establishing Paid Sick Leave for Federal
Contractors applies to all contracts subject to the Service Contract Act for which
the contract is awarded (and any solicitation was issued) on or after January 1
2017. If this contract is covered by the EO the contractor must provide employees
with 1 hour of paid sick leave for every 30 hours they work up to 56 hours of paid
sick leave each year. Employees must be permitted to use paid sick leave for their
own illness injury or other health-related needs including preventive care; to
assist a family member (or person who is like family to the employee) who s ill
injured or has other health-related needs including preventive care; or for
reasons resulting from or to assist a family member (or person who is like family
to the employee) who is the victim of domestic violence sexual assault or

stalking. Additional information on contractor requirements and worker protections
under the EO is available at www.dol.gov/whd/govcontracts.

ALL OCCUPATIONS LISTED ABOVE RECEIVE THE FOLLOWING BENEFITS:
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HEALTH & WELFARE: Life accident and health insurance plans sick leave pension

plans civic and personal leave severance pay and savings and thrift plans.

Minimum employer contributions costing an average of $4.54 per hour computed on the
basis of all hours worked by service employees employed on the contract.

HEALTH & WELFARE EO 13706: Minimum employer contributions costing an average of $4.
22 per hour computed on the basis of all hours worked by service employees employed
on the covered contracts. *

*This rate is to be used only when compensating employees for performance on an SCA-
covered contract also covered by EO 13706 Establishing Paid Sick Leave for Federal
Contractors. A contractor may not receive credit toward its SCA obligations for any

paid sick leave provided pursuant to EO 13706.

VACATION: 2 weeks paid vacation after 1 year of service with a contractor or

successor 3 weeks after 8 years and 4 weeks after 15 years. Length of service

includes the whole span of continuous service with the present contractor or

successor wherever employed and with the predecessor contractors in the

performance of similar work at the same Federal facility. (See 29 CFR 4.173)
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HOLIDAYS: A minimum of ten paid holidays per year: New Year's Day Martin Luther

King Jr.'s Birthday Washington's Birthday Memorial Day Independence Day

Labor Day Columbus Day Veterans' Day Thanksgiving Day and Christmas Day. (A

contractor may substitute for any of the named holidays another day off with pay in
accordance with a plan communicated to the employees involved.) (See 29 CFR 4.174)

THE OCCUPATIONS WHICH HAVE NUMBERED FOOTNOTES IN PARENTHESES RECEIVE THE FOLLOWING:
1) COMPUTER EMPLOYEES: Under the SCA at section 8(b) this wage determination does

not apply to any employee who individually qualifies as a bona fide executive

administrative or professional employee as defined in 29 C.F.R. Part 541. Because

most Computer System Analysts and Computer Programmers who are compensated at a rate
not less than $27.63 (or on a salary or fee basis at a rate not less than $455 per

week) an hour would likely qualify as exempt computer professionals (29 C.F.R. 541.

400) wage rates may not be listed on this wage determination for all occupations

within those job families. In addition because this wage determination may not

list a wage rate for some or all occupations within those job families if the survey

data indicates that the prevailing wage rate for the occupation equals or exceeds

$27.63 per hour conformances may be necessary for certain nonexempt employees. For
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example if an individual employee is nonexempt but nevertheless performs duties
within the scope of one of the Computer Systems Analyst or Computer Programmer
occupations for which this wage determination does not specify an SCA wage rate
then the wage rate for that employee must be conformed in accordance with the
conformance procedures described in the conformance note included on this wage
determination.

Additionally because job titles vary widely and change quickly in the computer
industry job titles are not determinative of the application of the computer
professional exemption. Therefore the exemption applies only to computer employees
who satisfy the compensation requirements and whose primary duty consists of:

(1) The application of systems analysis techniques and procedures including
consulting with users to determine hardware software or system functional
specifications;

(2) The design development documentation analysis creation testing or
modification of computer systems or programs including prototypes based on and
related to user or system design specifications;

(3) The design documentation testing creation or modification of computer
programs related to machine operating systems; or

(4) A combination of the aforementioned duties the performance of which

requires the same level of skills. (29 C.F.R. 541.400).
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2) AIR TRAFFIC CONTROLLERS AND WEATHER OBSERVERS - NIGHT PAY & SUNDAY PAY: If you
work at night as part of a regular tour of duty you will earn a night differential

and receive an additional 10% of basic pay for any hours worked between 6pm and 6am.
If you are a full-time employed (40 hours a week) and Sunday is part of your

regularly scheduled workweek you are paid at your rate of basic pay plus a Sunday
premium of 25% of your basic rate for each hour of Sunday work which is not overtime
(i.e. occasional work on Sunday outside the normal tour of duty is considered

overtime work).

** HAZARDOUS PAY DIFFERENTIAL **

An 8 percent differential is applicable to employees employed in a position that
represents a high degree of hazard when working with or in close proximity to

ordnance explosives and incendiary materials. This includes work such as

screening blending dying mixing and pressing of sensitive ordnance explosives

and pyrotechnic compositions such as lead azide black powder and photoflash powder.
All dry-house activities involving propellants or explosives. Demilitarization

modification renovation demolition and maintenance operations on sensitive

ordnance explosives and incendiary materials. All operations involving re-grading

and cleaning of artillery ranges.
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A 4 percent differential is applicable to employees employed in a position that
represents a low degree of hazard when working with or in close proximity to
ordnance (or employees possibly adjacent to) explosives and incendiary materials
which involves potential injury such as laceration of hands face or arms of the
employee engaged in the operation irritation of the skin minor burns and the like;
minimal damage to immediate or adjacent work area or equipment being used. All
operations involving unloading storage and hauling of ordnance explosive and
incendiary ordnance material other than small arms ammunition. These differentials
are only applicable to work that has been specifically designated by the agency for
ordnance explosives and incendiary material differential pay.

** UNIFORM ALLOWANCE **

If employees are required to wear uniforms in the performance of this contract
(either by the terms of the Government contract by the employer by the state or
local law etc.) the cost of furnishing such uniforms and maintaining (by

laundering or dry cleaning) such uniforms is an expense that may not be borne by an
employee where such cost reduces the hourly rate below that required by the wage
determination. The Department of Labor will accept payment in accordance with the
following standards as compliance:

The contractor or subcontractor is required to furnish all employees with an
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adequate number of uniforms without cost or to reimburse employees for the actual
cost of the uniforms. In addition where uniform cleaning and maintenance is made
the responsibility of the employee all contractors and subcontractors subject to

this wage determination shall (in the absence of a bona fide collective bargaining
agreement providing for a different amount or the furnishing of contrary

affirmative proof as to the actual cost) reimburse all employees for such cleaning
and maintenance at a rate of $3.35 per week (or $.67 cents per day). However in
those instances where the uniforms furnished are made of ""wash and wear
materials may be routinely washed and dried with other personal garments and do

not require any special treatment such as dry cleaning daily washing or commercial

laundering in order to meet the cleanliness or appearance standards set by the terms

of the Government contract by the contractor by law or by the nature of the work

there is no requirement that employees be reimbursed for uniform maintenance costs.

** SERVICE CONTRACT ACT DIRECTORY OF OCCUPATIONS **

The duties of employees under job titles listed are those described in the

""Service Contract Act Directory of Occupations"" Fifth Edition (Revision 1)

dated September 2015 unless otherwise indicated.

** REQUEST FOR AUTHORIZATION OF ADDITIONAL CLASSIFICATION AND WAGE RATE Standard
Form 1444 (SF-1444) **
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Conformance Process:

The contracting officer shall require that any class of service employee which is
not listed herein and which is to be employed under the contract (i.e. the work to
be performed is not performed by any classification listed in the wage
determination) be classified by the contractor so as to provide a reasonable
relationship (i.e. appropriate level of skill comparison) between such unlisted
classifications and the classifications listed in the wage determination (See 29 CFR
4.6(b)(2)(i)). Such conforming procedures shall be initiated by the contractor
prior to the performance of contract work by such unlisted class(es) ofemployees
(See 29 CFR 4.6(b)(2)(ii)). The Wage and Hour Division shall make a final
determination of conformed classification wage rate and/or fringe benefits which
shall be paid to all employees performing in the classification from the firstday

of work on which contract work is performed by them in the classification. Failure
to pay such unlisted employees the compensation agreed upon by the interested
parties and/or fully determined by the Wage and Hour Division retroactive to the

date such class of employees commenced contract work shall be a violation of the Act

and this contract. (See 29 CFR 4.6(b)(2)(v)). When multiple wage determinations are
included in a contract a separate SF-1444 should be prepared for each wage
determination to which a class(es) is to be conformed.

The process for preparing a conformance request is as follows:
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1) When preparing the bid the contractor identifies the need for a conformed
occupation(s) and computes a proposed rate(s).

2) After contract award the contractor prepares a written report listing in order

the proposed classification title(s) a Federal grade equivalency (FGE) for each
proposed classification(s) job description(s) and rationale for proposed wage

rate(s) including information regarding the agreement or disagreement ofthe
authorized representative of the employees involved or where there is no authorized
representative the employees themselves. This report should be submitted to the
contracting officer no later than 30 days after such unlisted class(es) of employees
performs any contract work.

3) The contracting officer reviews the proposed action and promptly submits a report
of the action together with the agency's recommendations and pertinent
information including the position of the contractor and the employees to the U.S.
Department of Labor Wage and Hour Division for review (See 29 CFR4.6(b)(2)(ii)).

4) Within 30 days of receipt the Wage and Hour Division approves modifies or
disapproves the action via transmittal to the agency contracting officer or

notifies the contracting officer that additional time will be required to process

the request.
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5) The contracting officer transmits the Wage and Hour Division's decision to the
contractor.

6) Each affected employee shall be furnished by the contractor with a written copy
of such determination or it shall be posted as a part of the wage determination (See
29 CFR 4.6(b)(2)(iii)).

Information required by the Regulations must be submitted on SF-1444 or bond paper.
When preparing a conformance request the ""Service Contract Act Directory of
Occupations"" should be used to compare job definitions to ensure that duties
requested are not performed by a classification already listed in the wage
determination. Remember it is not the job title but the required tasks that
determine whether a class is included in an established wage determination.
Conformances may not be used to artificially split combine or subdivide
classifications listed in the wage determination (See 29 CFR 4.152(c)(1))."
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